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justification for any extension of delivery
date.

(c) Whenever the Contractor requests or
proposes an equitable adjustment of $100,000
gross (aggregate increases and/or decreases)
or more to the price of the contract for a
change made pursuant to a written order
designated as a ‘‘change order’ or whenever
the Contractor requests an equitable adjust-
ment in any amount for any other act or
omission to act on the part of the Govern-
ment, the proposal supporting such request
shall contain the following information for
each individual item or element of the re-
quest:

(1) A description of (i) the unperformed
work required by the contract before the
change which has been deleted by the change
and (ii) the work deleted by the change that
already has been completed in whole or in
part. The description shall include a list of
components, equipment, and other identifi-
able property involved. Also, the status of
manufacture, procurement, or installation of
such property shall be indicated. A separate
description shall be furnished for design and
production work. Items of raw material, pur-
chased parts, components, and other identifi-
able hardware which are made excess by the
change, and which are not to be retained by
the Contractor, are to be listed for later dis-
position;

(2) A description of the work necessary to
undo work already completed which has been
deleted by the change;

(3) A description of the work substituted or
added by the change that was not required
by the terms of the contract before the
change. A list of components and equipment
(not bulk material or items) involved, should
be included. A separate description shall be
furnished for design work and production
work;

(4) A description of any interference or in-
efficiency encountered in performing the
change;

(5) A description of disruption attributable
solely to the change, which shall include the
following information:

(i) A specific description of each element of
disruption which states how the work has
been, or will be, disrupted;

(ii) The calendar time period when disrup-
tion occurred, or will occur;

(iii) The area(s) aboard ship where disrup-
tion occurred, or will occur;

(iv) The trade(s) disrupted, with a break-
down of man-hours for each trade;

(v) The scheduling of trades before, during,
and after the period of disruption;

(vi) A description of measures taken to
lessen the disruptive effect of the change.

(6) The delay in delivery attributable sole-
1y to the change;

(7) A description of other work attributed
to the change;
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(8) A narrative statement of the direct
causal relationship between any alleged Gov-
ernment act or omission and the claimed re-
sult, cross-referenced to the detailed infor-
mation required above.

(9) A statement setting forth a compara-
tive enumeration of the amounts ‘‘budgeted”’
for the cost elements, including the mate-
rials cost, labor hours, and indirect costs
pertinent to the change estimated by the
Contractor in preparing his initial and ulti-
mate proposal(s) for this contract, and the
amounts claimed to have been incurred, or
projected to be incurred, corresponding to
each such ‘‘budgeted cost’ element.

(d) In addition to the information required
by paragraph (b), each proposal submitted in
support of a claim for equitable adjustment
in the amount of $100,000 or more under any
provision of this contract shall contain a
duly executed Standard Form 1411 (Contract
Pricing Proposal) for each individual claim
item. The submitted Standard Form 1411
shall fully comply with Section 15.804-6 of
the Federal Acquisition Regulation and any
instructions on the reverse side of the form.

(e) In addition to the information required
by paragraph (c), each proposal submitted in
support of a claim for equitable adjustment
under any provision of this contract shall
contain a duly executed SF-1411 (Con-
tracting Pricing Proposal) for each indi-
vidual claim item. The submitted SF-1411
shall fully comply with Section 15.804-6 of
the Federal Acquisition Regulation and any
instructions on the reverse side of the form.

(f) Individual claims for equitable adjust-
ment may not encompass all of the factors
listed in (c¢) above. Accordingly, the Con-
tractor is required to set forth in his pro-
posal information only with respect to those
factors which are encompassed in the indi-
vidual claim for equitable adjustment. In
any event, the information furnished here-
under shall be in sufficient detail to permit
the Contracting Officer to correlate the
claimed increased costs or delay in delivery
set forth in the SF-1411 (Contracting Pricing
Proposal) with the information submitted
pursuant to paragraph (c).

(End of clause)

1352.217-105 Change proposals.

As prescribed in 1317.7001(a), insert
the following clause:

CHANGE PROPOSALS (CAR 1352.217-105) (JAN
1987)

(a)(1) In addition to issuing changes under
the Changes clause, the Contracting Officer
may propose changes within the general
scope of this contract, as set forth below.
Within 10 days from the date of receipt of
any such proposed change, or within such
further time as the Contracting Officer may
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allow, the Contractor shall submit a scope of
work, plans and sketches for the proposed
change, and his estimate of: (i) the cost, (ii)
the effect on the delivery date of the vessel,
and (iii) the status of work on the ship af-
fected by the proposed change. The proposed
scope of work and estimate of the cost shall
be in such form and supported by such rea-
sonably detailed information as the Con-
tracting Officer may require.

(2) The Contractor’s estimate shall be a
firm offer for 30 days from receipt thereof by
the cognizant Contracting Officer, unless ex-
tended by mutual consent. Within the time
limit, the Contractor agrees to either (i)
enter into a supplemental agreement cov-
ering the estimate as submitted or (ii) begin
good faith negotiations at the request of the
Contracting Officer, leading to the execution
of a bilateral supplemental agreement, if the
estimate as submitted is not satisfactory to
the Contracting Officer. In either case, the
supplemental agreement shall include an eq-
uitable adjustment for the preparatory work
set forth above.

(b) Pending execution of a bilateral agree-
ment or the direction of the Contracting Of-
ficer pursuant to the Changes clause, the
Contractor shall proceed diligently with con-
tract performance without regard to the ef-
fect of any such proposed change.

(c) Concurrently with the submission of
any Change Proposal under this contract in
which the proposed aggregate cost is $100,000
or greater, the Contractor shall submit to
the Contracting Officer a completed Stand-
ard Form 1411. At the time of agreement
upon the price of the Change Proposal, the
Contractor shall submit a signed Certificate
of Current Cost or Pricing Data.

(End of clause)

1352.217-106 Lay days.

As prescribed in 1317.7001(a), insert
the following clause:

LAY DAYS (CAR 1352.217-106) (JAN 1987)

(a) Lay day time will be paid for by the
Government at the Contractor’s stipulated
bid price for this item of the contract when
the vessel remains on the dry dock or marine
railways as a result of any Government
change that involves work in addition to
that required under the basic contract.

(b) No amount for lay day time shall be
paid until all accepted items of the basic
contract for which a price was established by
the Contractor and for which docking of the
vessel was required have been satisfactorily
completed.

(c) Days of hauling out and floating, what-
ever the hour, shall not be paid as lay day
time, and days when no work is performed by
the Contractor shall not be paid as lay day
time.
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(d) Payment of lay day time shall con-
stitute complete compensation for all costs
except for the direct cost of performing the
changed work.

(End of clause)

1352.217-107 Changes—ship repair.

As prescribed in 1317.7001(a), insert
the following clause:

CHANGES—SHIP REPAIR (CAR 1352.217-107)
(JAN 1987)

(a) The Contracting Officer may at any
time, by written order, and without notice to
the sureties, if any, make changes within the
general scope of this contract, in any one or
more of the following:

(1) Drawings, designs, or specifications,
when the supplies to be furnished are to be
specially manufactured for the Government
in accordance with the drawings, designs, or
specifications;

(2) Method of shipment or packing;

(3) Place of performance of the work;

(4) Time of commencement or completion
of the work; and

(5) Other requirements within the general
scope of the contract.

(b) If any such change causes an increase
or decrease in the cost of, or the time
requried for, performance of any part of the
work under this contract, whether changed
or not changed by the order, the Contracting
Officer shall make an equitable adjustment
in the contract price, the delivery schedule,
or both, and shall modify the contract.

(c) The Contractor must submit any pro-
posal for adjustment (hereafter referred to as
proposal) under this clause within 10 days
from the date of receipt of the written order.
However, if the Contracting Officer decides
that the facts justify it, the Contracting Of-
ficer may receive and act upon a proposal
submitted before final payment of the con-
tract.

(d) If the Contractor’s proposal includes
the cost of property made obsolete or excess
by the change, the Contracting Officer shall
have the right to prescribe the manner of the
disposition of the property.

(e) Failure to agree to any adjustment
shall be a dispute under the Disputes clause.
However, nothing in this clause shall excuse
the Contractor from proceeding with the
contract as changed.

(End of clause)

1352.217-108

As prescribed in 1317.7001(a), insert
the following clause:

Default—ship repair.
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